

# ADDENDUM NUMBER ONE

## ELM STREET AND KENNEBEC STREET WATER MAIN REPLACEMENT

Prepared By: Portland Water District Portland Water District 225 Douglass Street PO Box 3553 Portland, ME 04104-3553

Addendum Date: 6/24/2024



225 Douglass Street, PO Box 3553, Portland, Maine 04104 | 207.774.5961 | www.pwd.org

### Amend the Scope of Work As Follows:

### PLANS

• Plan Sheet W2 replaced by W2-A1.


Only change is on the west end of Elm Street. The location of the reducer was reviewed and relocated to beyond the services for 93 Kennebec Street. The fire and domestic services still will need temporary water, but not be replaced as part of the project.


#### Additional Information

- 1. Invert and existing condition information for sewer service and main and storm sewer is not available beyond publicly available information. The contractor is responsible for maintaining existing pipe to the greatest extent possible and where not possible repairing / replacing any materials in accordance with the City of Portland Technical Manual requirements. Replacement of services (if needed) should be included in Bid Item 1 and/or 2.
- 2. Grip ring gaskets are required on all slip joints within certain distances out of valves, tees, and reducers. See below.
  - a. Tees
    - i. Branch run 8" pipe, 92'
    - ii. Through run 8" pipe, 12'
      - 1. Plus
  - b. Valves
    - i. 18' or one full stick of pipe either side
  - c. Reducers
    - i. 8"-6" 43'
    - ii. 12"-8" 77'
  - d. Horizontal Bends
    - i. 8" pipe; 1/8 bend, 29'; 1/16 bend 14'; 1/32 7'

#### -Addendum should be signed and submitted with bid-

Submitting Firm Name	Address
Ву	Title
Signature of Person Bidding and Date	





EXISTING AND TEMPORARY MAINS

PROPOSED MAINS

